City of Sherwood
Schamburg Street Pavement, Storm and Sanitary Rehabilitation Project
Bid Tabulation (Base)
Bid Closing Thursday, January 16, 2025 at 2:00 PM

				Bid Base - North Santiam Paving Co		Bid Base - Pacific Excavation Inc		Bid Base - Western United Group		Bid Base - Canby Excavating		Bid Base - Moore Excavation		Bid Base - KNL		Engineer's Estimate	
ITEM	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Mobilization	LS	1	$ 111,600.75	$ 111,600.75	$ 103,312.00	$ 103,312.00	$ 74,000.00	$ 74,000.00	$ 104,675.00	$ 104,675.00	$ 80,000.00	$ 80,000.00	n/a	n/a	$ 90,000.00	$ 90,000.00
2	Temporary Work Zone Traffic Control, Complete	LS	1	$ 8,750.00	$ 8,750.00	$ 15,000.00	$ 15,000.00	$ 22,000.00	$ 22,000.00	$ 6,750.00	$ 6,750.00	$ 25,000.00	$ 25,000.00	n/a	n/a	$ 24,000.00	$ 24,000.00
3	Temporary Construction Access Road	LS	1	$ 21,300.00	$ 21,300.00	$ 14,000.00	$ 14,000.00	$ 1,500.00	$ 1,500.00	$ 13,355.00	$ 13,355.00	$ 25,000.00	$ 25,000.00	n/a	n/a	$ 7,500.00	$ 7,500.00
4	Orange Construction Fence	LF	475	$ 3.25	$ 1,543.75	$ 5.00	$ 2,375.00	$ 3.00	$ 1,425.00	$ 4.00	$ 1,900.00	$ 6.00	$ 2,850.00	n/a	n/a	$ 0.75	$ 356.25
5	Erosion Control, Complete	LS	1	$ 2,000.00	$ 2,000.00	$ 1,300.00	$ 1,300.00	$ 5,000.00	$ 5,000.00	$ 30,625.00	$ 30,625.00	$ 25,000.00	$ 25,000.00	n/a	n/a	$ 9,000.00	$ 9,000.00
6	Construction Survey Work	LS	1	$ 8,750.00	$ 8,750.00	$ 15,000.00	$ 15,000.00	$ 12,500.00	$ 12,500.00	$ 13,450.00	$ 13,450.00	$ 15,000.00	$ 15,000.00	n/a	n/a	$ 13,000.00	$ 13,000.00
7	Removal of Structures and Obstructions	LS	1	$ 1,550.00	$ 1,550.00	$ 10,000.00	$ 10,000.00	$ 9,000.00	$ 9,000.00	$ 25,100.00	$ 25,100.00	$ 35,000.00	$ 35,000.00	n/a	n/a	$ 8,540.00	$ 8,540.00
8	Removal of Concrete Curbs	FT	162	$ 13.00	$ 2,106.00	$ 10.00	$ 1,620.00	$ 17.00	$ 2,754.00	$ 8.85	$ 1,433.70	$ 10.00	$ 1,620.00	n/a	n/a	$ 10.00	$ 1,620.00
9	Removal of Sanitary Manholes	EA	2	$ 1,150.00	$ 2,300.00	$ 750.00	$ 1,500.00	$ 5,500.00	$ 11,000.00	$ 450.00	$ 900.00	$ 2,400.00	$ 4,800.00	n/a	n/a	$ 2,000.00	$ 4,000.00
10	Removal of Catch Basin	EA	2	$ 440.00	$ 880.00	$ 725.00	$ 1,450.00	$ 1,500.00	$ 3,000.00	$ 224.00	$ 448.00	$ 650.00	$ 1,300.00	n/a	n/a	$ 1,000.00	$ 2,000.00
11	Clearing and Grubbing	LS	1	$ 6,250.00	$ 6,250.00	$ 5,000.00	$ 5,000.00	$ 8,500.00	$ 8,500.00	$ 12,750.00	$ 12,750.00	$ 15,000.00	$ 15,000.00	n/a	n/a	$ 6,000.00	$ 6,000.00
12	General Excavation	CY	200	$ 52.00	$ 10,400.00	$ 45.00	$ 9,000.00	$ 51.00	$ 10,200.00	$ 18.50	$ 3,700.00	$ 150.00	$ 30,000.00	n/a	n/a	$ 50.00	$ 10,000.00
13	Asphalt and Base Rock Removal	SY	1206	$ 7.00	$ 8,442.00	$ 15.00	$ 18,090.00	$ 12.00	$ 14,472.00	$ 5.55	$ 6,693.30	$ 10.00	$ 12,060.00	n/a	n/a	$ 10.00	$ 12,060.00
14	Base Rock Grading	LS	1	$ 2,600.00	$ 2,600.00	$ 5,000.00	$ 5,000.00	$ 10,500.00	$ 10,500.00	$ 12,600.00	$ 12,600.00	$ 12,000.00	$ 12,000.00	n/a	n/a	$ 18,000.00	$ 18,000.00
15	Portland Cement	TON	45	$ 220.00	$ 9,900.00	$ 220.00	$ 9,900.00	$ 240.00	$ 10,800.00	$ 237.00	$ 10,665.00	$ 200.00	$ 9,000.00	n/a	n/a	$ 175.00	$ 7,875.00
16	Treated Subgrade, 10" thick.	SY	1206	$ 21.50	$ 25,929.00	$ 11.00	$ 13,266.00	$ 5.00	$ 6,030.00	$ 6.55	$ 7,899.30	$ 9.00	$ 10,854.00	n/a	n/a	$ 6.50	$ 7,839.00
17	Trench Foundation	CY	50	$ 90.00	$ 4,500.00	$ 75.00	$ 3,750.00	$ 80.00	$ 4,000.00	$ 60.00	$ 3,000.00	$ 75.00	$ 3,750.00	n/a	n/a	$ 50.00	$ 2,500.00
18	Video Inspection	FT	1490	$ 5.50	$ 8,195.00	$ 5.00	$ 7,450.00	$ 2.00	$ 2,980.00	$ 7.70	$ 11,473.00	$ 12.00	$ 17,880.00	n/a	n/a	$ 5.00	$ 7,450.00
19	12" PVC Pipe Storm Main (Granular Backfill)	FT	532	$ 132.00	$ 70,224.00	$ 135.00	$ 71,820.00	$ 100.00	$ 53,200.00	$ 114.00	$ 60,648.00	$ 200.00	$ 106,400.00	n/a	n/a	$ 120.00	$ 63,840.00
20	10" PVC Pipe Storm Lateral (Granular Backfill)	FT	38	$ 135.00	$ 5,130.00	$ 138.00	$ 5,244.00	$ 150.00	$ 5,700.00	$ 137.00	$ 5,206.00	$ 230.00	$ 8,740.00	n/a	n/a	$ 110.00	$ 4,180.00
21	8" PVC Pipe Sanitary Main (Granular Backfill)	FT	475	$ 140.00	$ 66,500.00	$ 161.00	$ 76,475.00	$ 100.00	$ 47,500.00	$ 116.00	$ 55,100.00	$ 185.00	$ 87,875.00	n/a	n/a	$ 100.00	$ 47,500.00
22	8" C-900 Sanitary Main (Granular Backfill)	FT	19	$ 110.00	$ 2,090.00	$ 204.00	$ 3,876.00	$ 200.00	$ 3,800.00	$ 136.00	$ 2,584.00	$ 275.00	$ 5,225.00	n/a	n/a	$ 150.00	$ 2,850.00
23	8" PVC Pipe Sanitary Main (Native Backfill)	FT	330	$ 72.50	$ 23,925.00	$ 92.00	$ 30,360.00	$ 80.00	$ 26,400.00	$ 106.00	$ 34,980.00	$ 140.00	$ 46,200.00	n/a	n/a	$ 80.00	$ 26,400.00
24	8" HDPE DR17 Sanitary Main (Directional Drill)	FT	96	$ 180.00	$ 17,280.00	$ 195.00	$ 18,720.00	$ 350.00	$ 33,600.00	$ 234.00	$ 22,464.00	$ 350.00	$ 33,600.00	n/a	n/a	$ 200.00	$ 19,200.00
25	PVC Sanitary Lateral Piping (Granular Backfill)	EA	7	$ 4,250.00	$ 29,750.00	$ 3,500.00	$ 24,500.00	$ 4,500.00	$ 31,500.00	$ 3,170.00	$ 22,190.00	$ 5,700.00	$ 39,900.00	n/a	n/a	$ 2,000.00	$ 14,000.00
26	PVC Sanitary Lateral Piping (Native Backfill)	EA	6	$ 1,600.00	$ 9,600.00	$ 2,000.00	$ 12,000.00	$ 4,000.00	$ 24,000.00	$ 930.00	$ 5,580.00	$ 2,400.00	$ 14,400.00	n/a	n/a	$ 1,500.00	$ 9,000.00
27	PVC Sanitary Lateral Piping to HDPE Connection (Granular	EA	1	$ 2,600.00	$ 2,600.00	$ 2,200.00	$ 2,200.00	$ 3,500.00	$ 3,500.00	$ 1,825.00	$ 1,825.00	$ 2,300.00	$ 2,300.00	n/a	n/a	$ 2,000.00	$ 2,000.00
28	Concrete Sanitary Sewer Manholes	EA	8	$ 9,000.00	$ 72,000.00	$ 8,000.00	$ 64,000.00	$ 7,000.00	$ 56,000.00	$ 7,240.00	$ 57,920.00	$ 9,600.00	$ 76,800.00	n/a	n/a	$ 8,000.00	$ 64,000.00
29	Concrete Storm Sewer Manholes	EA	3	$ 8,350.00	$ 25,050.00	$ 5,200.00	$ 15,600.00	$ 7,000.00	$ 21,000.00	$ 5,925.00	$ 17,775.00	$ 8,500.00	$ 25,500.00	n/a	n/a	$ 6,000.00	$ 18,000.00
30	Concrete Shallow Flat Top Sanitary Manholes	EA	1	$ 8,800.00	$ 8,800.00	$ 7,500.00	$ 7,500.00	$ 6,000.00	$ 6,000.00	$ 7,890.00	$ 7,890.00	$ 9,000.00	$ 9,000.00	n/a	n/a	$ 5,500.00	$ 5,500.00
31	Catch Basin, CG-2	EA	1	$ 3,500.00	$ 3,500.00	$ 4,000.00	$ 4,000.00	$ 6,500.00	$ 6,500.00	$ 3,190.00	$ 3,190.00	$ 4,000.00	$ 4,000.00	n/a	n/a	$ 3,500.00	$ 3,500.00
32	Catch Basin, CG-30	EA	2	$ 3,600.00	$ 7,200.00	$ 3,200.00	$ 6,400.00	$ 6,000.00	$ 12,000.00	$ 3,335.00	$ 6,670.00	$ 4,100.00	$ 8,200.00	n/a	n/a	$ 5,000.00	$ 10,000.00
33	Adjusting Boxes	EA	6	$ 175.00	$ 1,050.00	$ 175.00	$ 1,050.00	$ 250.00	$ 1,500.00	$ 430.00	$ 2,580.00	$ 200.00	$ 1,200.00	n/a	n/a	$ 100.00	$ 600.00
34	Connection to Existing Storm Manhole	EA	1	$ 4,250.00	$ 4,250.00	$ 3,200.00	$ 3,200.00	$ 5,500.00	$ 5,500.00	$ 4,080.00	$ 4,080.00	$ 3,000.00	$ 3,000.00	n/a	n/a	$ 1,500.00	$ 1,500.00
35	3/4"-0" Aggregate Base	TON	110	$ 51.00	$ 5,610.00	$ 135.00	$ 14,850.00	$ 55.00	$ 6,050.00	$ 32.25	$ 3,547.50	$ 85.00	$ 9,350.00	n/a	n/a	$ 50.00	$ 5,500.00
36	Level 2, 1/2" Dense ACP	TON	380	$ 122.00	$ 46,360.00	$ 142.00	$ 53,960.00	$ 150.00	$ 57,000.00	$ 158.00	$ 60,040.00	$ 140.00	$ 53,200.00	n/a	n/a	$ 150.00	$ 57,000.00
37	Level 2, 1/2" Dense ACP Temporary	SQYD	180	$ 27.00	$ 4,860.00	$ 41.00	$ 7,380.00	$ 100.00	$ 18,000.00	$ 35.00	$ 6,300.00	$ 42.00	$ 7,560.00	n/a	n/a	$ 20.00	$ 3,600.00
38	Concrete Driveway	SF	1300	$ 14.00	$ 18,200.00	$ 17.00	$ 22,100.00	$ 20.00	$ 26,000.00	$ 19.50	$ 25,350.00	$ 20.00	$ 26,000.00	n/a	n/a	$ 30.00	$ 39,000.00
39	Monolithic Concrete Curb and Gutter	FT	830	$ 35.75	$ 29,672.50	$ 38.00	$ 31,540.00	$ 70.00	$ 58,100.00	$ 42.50	$ 35,275.00	$ 44.00	$ 36,520.00	n/a	n/a	$ 35.00	$ 29,050.00
40	Concrete Curb, Vertical	FT	112	$ 37.50	$ 4,200.00	$ 51.00	$ 5,712.00	$ 100.00	$ 11,200.00	$ 51.15	$ 5,728.80	$ 50.00	$ 5,600.00	n/a	n/a	$ 30.00	$ 3,360.00
41	Yard Restoration	LS	1	$ 12,500.00	$ 12,500.00	$ 9,500.00	$ 9,500.00	$ 19,000.00	$ 19,000.00	$ 28,627.00	$ 28,627.00	$ 15,000.00	$ 15,000.00	n/a	n/a	$ 12,000.00	$ 12,000.00
42	*Contingency (15%)*		*1*														
	TOTAL				**$ 707,348.00**		**$ 729,000.00**		**$ 742,711.00**		**$ 742,967.60**		**$ 951,684.00**	**$ -**			**$ 673,320.25**

City of Sherwood
Schamburg Street Pavement, Storm and Sanitary Rehabilitation Project
Bid Tabulation (Alternate)
Bid Closing Thursday, January 16, 2025 at 2:00 PM

				Bid Alternate - North Santiam Paving Co		Bid Alternate - Canby Excavating		Bid Alternate - Pacific Excavating		Bid Alternate - KNL		Bid Alternate - Western United Group		Bid Alternate - Moore Excavation		Engineer's Estimate	
ITEM	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Mobilization	LS	1	$ 105,850.00	$ 105,850.00	$ 104,675.00	$ 104,675.00	$ 98,270.00	$ 98,270.00	$ 40,000.00	$ 40,000.00	$ 82,000.00	$ 82,000.00	$ 80,000.00	$ 80,000.00	$ 90,000.00	$ 90,000.00
2	Temporary Work Zone Traffic Control, Complete	LS	1	$ 8,750.00	$ 8,750.00	$ 6,750.00	$ 6,750.00	$ 15,000.00	$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 21,000.00	$ 21,000.00	$ 25,000.00	$ 25,000.00	$ 24,000.00	$ 24,000.00
3	Temporary Construction Access Road	LS	1	$ 21,300.00	$ 21,300.00	$ 13,355.00	$ 13,355.00	$ 7,500.00	$ 7,500.00	$ 5,500.00	$ 5,500.00	$ 1,500.00	$ 1,500.00	$ 25,000.00	$ 25,000.00	$ 7,500.00	$ 7,500.00
4	Orange Construction Fence	LF	226	$ 3.25	$ 734.50	$ 4.00	$ 904.00	$ 5.00	$ 1,130.00	$ 6.00	$ 1,356.00	$ 5.00	$ 1,130.00	$ 6.00	$ 1,356.00	$ 0.75	$ 169.50
5	Erosion Control, Complete	LS	1	$ 2,000.00	$ 2,000.00	$ 28,300.00	$ 28,300.00	$ 1,300.00	$ 1,300.00	$ 5,000.00	$ 5,000.00	$ 4,500.00	$ 4,500.00	$ 25,000.00	$ 25,000.00	$ 9,000.00	$ 9,000.00
6	Construction Survey Work	LS	1	$ 8,750.00	$ 8,750.00	$ 13,450.00	$ 13,450.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 12,000.00	$ 12,000.00	$ 15,000.00	$ 15,000.00	$ 13,000.00	$ 13,000.00
7	Removal of Structures and Obstructions	LS	1	$ 1,550.00	$ 1,550.00	$ 18,755.00	$ 18,755.00	$ 10,000.00	$ 10,000.00	$ 8,000.00	$ 8,000.00	$ 8,500.00	$ 8,500.00	$ 35,000.00	$ 35,000.00	$ 8,540.00	$ 8,540.00
8	Removal of Concrete Curbs	FT	162	$ 13.00	$ 2,106.00	$ 8.85	$ 1,433.70	$ 10.00	$ 1,620.00	$ 20.00	$ 3,240.00	$ 10.00	$ 1,620.00	$ 10.00	$ 1,620.00	$ 10.00	$ 1,620.00
9	Removal of Sanitary Manholes	EA	2	$ 1,150.00	$ 2,300.00	$ 450.00	$ 900.00	$ 750.00	$ 1,500.00	$ 2,200.00	$ 4,400.00	$ 5,000.00	$ 10,000.00	$ 2,400.00	$ 4,800.00	$ 2,000.00	$ 4,000.00
10	Removal of Catch Basin	EA	2	$ 440.00	$ 880.00	$ 224.00	$ 448.00	$ 725.00	$ 1,450.00	$ 1,400.00	$ 2,800.00	$ 1,500.00	$ 3,000.00	$ 650.00	$ 1,300.00	$ 1,000.00	$ 2,000.00
11	Clearing and Grubbing	LS	1	$ 3,400.00	$ 3,400.00	$ 6,370.00	$ 6,370.00	$ 5,000.00	$ 5,000.00	$ 2,000.00	$ 2,000.00	$ 8,500.00	$ 8,500.00	$ 15,000.00	$ 15,000.00	$ 6,000.00	$ 6,000.00
12	General Excavation	CY	200	$ 52.00	$ 10,400.00	$ 18.50	$ 3,700.00	$ 45.00	$ 9,000.00	$ 48.00	$ 9,600.00	$ 50.00	$ 10,000.00	$ 150.00	$ 30,000.00	$ 50.00	$ 10,000.00
13	Asphalt and Base Rock Removal	SY	1206	$ 7.00	$ 8,442.00	$ 5.55	$ 6,693.30	$ 15.00	$ 18,090.00	$ 9.00	$ 10,854.00	$ 12.00	$ 14,472.00	$ 10.00	$ 12,060.00	$ 10.00	$ 12,060.00
14	Base Rock Grading	LS	1	$ 2,600.00	$ 2,600.00	$ 12,600.00	$ 12,600.00	$ 5,000.00	$ 5,000.00	$ 10,000.00	$ 10,000.00	$ 10,000.00	$ 10,000.00	$ 12,000.00	$ 12,000.00	$ 18,000.00	$ 18,000.00
15	Portland Cement	TON	45	$ 220.00	$ 9,900.00	$ 237.00	$ 10,665.00	$ 220.00	$ 9,900.00	$ 225.00	$ 10,125.00	$ 250.00	$ 11,250.00	$ 200.00	$ 9,000.00	$ 175.00	$ 7,875.00
16	Treated Subgrade, 10" thick.	SY	1206	$ 21.50	$ 25,929.00	$ 6.55	$ 7,899.30	$ 11.00	$ 13,266.00	$ 7.00	$ 8,442.00	$ 5.00	$ 6,030.00	$ 9.00	$ 10,854.00	$ 6.50	$ 7,839.00
17	Trench Foundation	CY	50	$ 90.00	$ 4,500.00	$ 60.00	$ 3,000.00	$ 75.00	$ 3,750.00	$ 160.00	$ 8,000.00	$ 80.00	$ 4,000.00	$ 75.00	$ 3,750.00	$ 50.00	$ 2,500.00
18	Video Inspection	FT	1490	$ 5.50	$ 8,195.00	$ 7.70	$ 11,473.00	$ 5.00	$ 7,450.00	$ 6.50	$ 9,685.00	$ 2.00	$ 2,980.00	$ 12.00	$ 17,880.00	$ 5.00	$ 7,450.00
19	12" PVC Pipe Storm Main (Granular Backfill)	FT	532	$ 132.00	$ 70,224.00	$ 114.00	$ 60,648.00	$ 135.00	$ 71,820.00	$ 150.00	$ 79,800.00	$ 100.00	$ 53,200.00	$ 200.00	$ 106,400.00	$ 120.00	$ 63,840.00
20	10" PVC Pipe Storm Lateral (Granular Backfill)	FT	38	$ 135.00	$ 5,130.00	$ 137.00	$ 5,206.00	$ 138.00	$ 5,244.00	$ 150.00	$ 5,700.00	$ 150.00	$ 5,700.00	$ 230.00	$ 8,740.00	$ 110.00	$ 4,180.00
21	8" PVC Pipe Sanitary Main (Granular Backfill)	FT	475	$ 140.00	$ 66,500.00	$ 116.00	$ 55,100.00	$ 161.00	$ 76,475.00	$ 153.00	$ 72,675.00	$ 100.00	$ 47,500.00	$ 185.00	$ 87,875.00	$ 100.00	$ 47,500.00
22	8" C-900 Sanitary Main (Granular Backfill)	FT	19	$ 110.00	$ 2,090.00	$ 136.00	$ 2,584.00	$ 204.00	$ 3,876.00	$ 145.00	$ 2,755.00	$ 200.00	$ 3,800.00	$ 275.00	$ 5,225.00	$ 150.00	$ 2,850.00
23	8" PVC Pipe Sanitary Main (Native Backfill)	FT	121	$ 77.00	$ 9,317.00	$ 69.00	$ 8,349.00	$ 92.00	$ 11,132.00	$ 125.00	$ 15,125.00	$ 100.00	$ 12,100.00	$ 155.00	$ 18,755.00	$ 80.00	$ 9,680.00
24	8" HDPE DR17 Sanitary Main (Directional Drill)	FT	305	$ 122.00	$ 37,210.00	$ 135.00	$ 41,175.00	$ 147.00	$ 44,835.00	$ 262.00	$ 79,910.00	$ 300.00	$ 91,500.00	$ 165.00	$ 50,325.00	$ 200.00	$ 61,000.00
25	PVC Sanitary Lateral Piping (Granular Backfill)	EA	7	$ 4,250.00	$ 29,750.00	$ 3,170.00	$ 22,190.00	$ 3,400.00	$ 23,800.00	$ 3,000.00	$ 21,000.00	$ 4,500.00	$ 31,500.00	$ 5,700.00	$ 39,900.00	$ 2,000.00	$ 14,000.00
26	PVC Sanitary Lateral Piping (Native Backfill)	EA	3	$ 1,600.00	$ 4,800.00	$ 930.00	$ 2,790.00	$ 2,000.00	$ 6,000.00	$ 3,000.00	$ 9,000.00	$ 3,000.00	$ 9,000.00	$ 2,400.00	$ 7,200.00	$ 1,500.00	$ 4,500.00
27	PVC Sanitary Lateral Piping to HDPE Connection (Granular	EA	4	$ 2,600.00	$ 10,400.00	$ 1,825.00	$ 7,300.00	$ 2,200.00	$ 8,800.00	$ 3,000.00	$ 12,000.00	$ 1,000.00	$ 4,000.00	$ 2,300.00	$ 9,200.00	$ 2,000.00	$ 8,000.00
28	Concrete Sanitary Sewer Manholes	EA	7	$ 9,000.00	$ 63,000.00	$ 7,240.00	$ 50,680.00	$ 8,000.00	$ 56,000.00	$ 7,500.00	$ 52,500.00	$ 7,500.00	$ 52,500.00	$ 9,600.00	$ 67,200.00	$ 8,000.00	$ 56,000.00
29	Concrete Storm Sewer Manholes	EA	3	$ 8,350.00	$ 25,050.00	$ 5,925.00	$ 17,775.00	$ 5,200.00	$ 15,600.00	$ 6,500.00	$ 19,500.00	$ 7,000.00	$ 21,000.00	$ 8,500.00	$ 25,500.00	$ 6,000.00	$ 18,000.00
30	Concrete Shallow Flat Top Sanitary Manholes	EA	1	$ 8,800.00	$ 8,800.00	$ 7,890.00	$ 7,890.00	$ 7,500.00	$ 7,500.00	$ 10,000.00	$ 10,000.00	$ 6,000.00	$ 6,000.00	$ 9,000.00	$ 9,000.00	$ 5,500.00	$ 5,500.00
31	Catch Basin, CG-2	EA	1	$ 3,500.00	$ 3,500.00	$ 3,190.00	$ 3,190.00	$ 4,000.00	$ 4,000.00	$ 5,000.00	$ 5,000.00	$ 6,000.00	$ 6,000.00	$ 4,000.00	$ 4,000.00	$ 3,500.00	$ 3,500.00
32	Catch Basin, CG-30	EA	2	$ 3,600.00	$ 7,200.00	$ 3,335.00	$ 6,670.00	$ 3,200.00	$ 6,400.00	$ 5,000.00	$ 10,000.00	$ 5,500.00	$ 11,000.00	$ 4,100.00	$ 8,200.00	$ 5,000.00	$ 10,000.00
33	Adjusting Boxes	EA	6	$ 175.00	$ 1,050.00	$ 430.00	$ 2,580.00	$ 175.00	$ 1,050.00	$ 500.00	$ 3,000.00	$ 200.00	$ 1,200.00	$ 200.00	$ 1,200.00	$ 100.00	$ 600.00
34	Connection to Existing Storm Manhole	EA	1	$ 4,250.00	$ 4,250.00	$ 4,080.00	$ 4,080.00	$ 3,200.00	$ 3,200.00	$ 3,500.00	$ 3,500.00	$ 5,000.00	$ 5,000.00	$ 3,000.00	$ 3,000.00	$ 1,500.00	$ 1,500.00
35	3/4"-0" Aggregate Base	TON	110	$ 51.00	$ 5,610.00	$ 32.25	$ 3,547.50	$ 135.00	$ 14,850.00	$ 50.00	$ 5,500.00	$ 55.00	$ 6,050.00	$ 85.00	$ 9,350.00	$ 50.00	$ 5,500.00
36	Level 2, 1/2" Dense ACP	TON	380	$ 122.00	$ 46,360.00	$ 158.00	$ 60,040.00	$ 142.00	$ 53,960.00	$ 150.00	$ 57,000.00	$ 155.00	$ 58,900.00	$ 140.00	$ 53,200.00	$ 150.00	$ 57,000.00
37	Level 2, 1/2" Dense ACP Temporary	SQYD	180	$ 27.00	$ 4,860.00	$ 35.00	$ 6,300.00	$ 41.00	$ 7,380.00	$ 45.00	$ 8,100.00	$ 100.00	$ 18,000.00	$ 42.00	$ 7,560.00	$ 20.00	$ 3,600.00
38	Concrete Driveway	SF	1300	$ 14.00	$ 18,200.00	$ 19.50	$ 25,350.00	$ 17.00	$ 22,100.00	$ 30.00	$ 39,000.00	$ 67.00	$ 87,100.00	$ 20.00	$ 26,000.00	$ 30.00	$ 39,000.00
39	Monolithic Concrete Curb and Gutter	FT	830	$ 35.75	$ 29,672.50	$ 42.50	$ 35,270.00	$ 38.00	$ 31,540.00	$ 70.00	$ 58,100.00	$ 70.00	$ 58,100.00	$ 44.00	$ 36,520.00	$ 35.00	$ 29,050.00
40	Concrete Curb, Vertical	FT	112	$ 37.50	$ 4,200.00	$ 51.15	$ 5,728.80	$ 51.00	$ 5,712.00	$ 70.00	$ 7,840.00	$ 100.00	$ 11,200.00	$ 50.00	$ 5,600.00	$ 30.00	$ 3,360.00
41	Yard Restoration	LS	1	$ 12,500.00	$ 12,500.00	$ 18,160.00	$ 18,160.00	$ 9,500.00	$ 9,500.00	$ 10,000.00	$ 10,000.00	$ 20,000.00	$ 20,000.00	$ 15,000.00	$ 15,000.00	$ 12,000.00	$ 12,000.00
42	*Contingency (15%)*		*1*														
	TOTAL				**$ 697,260.00**		**$ 703,974.60**		**$ 715,000.00**	**$**	**791,007.00**		**$ 832,832.00**		**$ 929,570.00**		**$ 691,713.50**

Note: Discrepancy with bid schedule. Item 39 total reads as $35,270, but multiplies to $35,275. Item 40 reads as $5,728, but multiplies to $5,728.80. The Total reads as $704,004.60, but adds up to $703,974.60.